COUBNLTING GRQNE 6990 Corporate Drive, Indianapolis, IIN 46278

November 3, 2006

Ms. Sara Westrick Corbin
Indiana Finance Authority

c/o Indiana Brownfields Program
100 North Senate Avenue

Room 1275

Indianapolis, Indiana 46204

Re: IFA — Request for Qualifications
Remediation Services

Dear Ms. Westrick Corbin:

Industrial Waste Management Consulting Group, LLC (IWM Consulting) is pleased to present three (3) paper
copies of our proposal to the Indiana Finance Authority. This proposal has been created in accordance with
the instructions provided in the solicitation and in the suggested format. TWM Consulting has carefully
examined the solicitation and we are confident that we have a complete understanding of the requirements,
objectives, and expectations. We firmly believe that our proposal will convincingly demonstrate our ability
to successfully execute all of the required services to the full satisfaction of the Indiana Finance Authority.

If you have any questions regarding this proposal, please contact the undersigned at (317) 347-1111, Extension
114.

Sincerely,

IWM Consulting Group, LLC

/94%4/ £
Bradley E. Gentry, LPG \\

Senior Project Manager

6990 Corporate Drive, Indianapolis, IN 46278
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1.0 GENERAL INFORMATION

In accordance with the outline provided in the Indiana Finance Authority-Request for Qualifications
(IFA-RFQ), issued on October 19, 2006, the following section summarizes general information relating to
Industrial Waste Management Consulting Group, LLC (IWM Consulting) and our ability to fulfill the
requirements of this IFA-RFQ. As part of this Petroleum Remediation Grant (PRG) initiative, the IFA
has divided the State of Indiana into seven (7) distinct geographical regions. A copy of the map
displaying the seven (7) different geographical regions is included in Appendix A.

Designation of Point of Contact & Associated Contact Information

Mr. Brad Gentry will be the main point of contact (POC) and the project assigned Senior Project Manager
for the first PRG region assigned to IWM Consulting. Mr. Gentry will act as a liaison between the
communities and the designated IFA Brownfield Project Manager. Mr. Gentry will participate in all
community outreach programs and public meetings as deemed necessary by the community or the IFA
Brownfield Project Manager. Mr. Gentry will also ensure that the IFA Brownfield Project Manager
receives regular updates regarding the progress of the PRG Initiative project. Mr. Patrick Rohan will be
main POC and the project assigned Project Manager if IWM Consulting is awarded a second PRGI
region. The pertinent contact information is summarized below.

Firm Name:
Business Address:
Web Site Address:
Contact Name:
Contact Email:
Contact Telephone:
Contact Fax:

POC #1:

POC #1 Title:

POC #1 Email:

POC #1 Telephone No.:
POC #2 (if applicable):

POC #2 Title:
POC #2 Email:

POC #2 Telephone No.:

Industrial Waste Management Consulting Group, LLC
6990 Corporate Drive, Indianapolis, IN 46278
iwmconsult.com

Bradley E. Gentry, LPG
bgentry@iwmconsult.com

317-347-1111, Ext. 114

317-347-9326

Bradley E. Gentry, LPG #2165

Senior Project Manager
bgentry@iwmconsult.com

317-347-1111, Ext. 114

Patrick E. Rohan, CHMM #8050

Project Manager

prohan@iwmconsult.com

317-347-1111, Ext. 113

Mr. Gentry and Mr. Rohan are both located in the Indianapolis, Indiana office located at 6990 Corporate
Drive.

IWM Consulting, LLC — History, Capabilities, & Benefits of IWM Consulting, LLC

History: IWM Consulting is a domestic limited liability corporation established in January 2006.
IWM Consulting was incorporated in the State of Indiana. On May 27, 2006, IWM
Consulting purchased the assets of the Indianapolis office of Handex Consulting and
Remediation — Midwest, LLC (HCR Midwest). Handex established an office in the
Indianapolis area in January 1996 and performed work for various clients, including
numerous municipal clients. IWM Consulting hired key personnel from HCR Midwest.
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IWM Consulting currently employs 12 professional staff and 2 administrative members,
with 8 of the professional staff members having previously been employed by HCR
Midwest prior to the asset purchase. Information pertaining to officers, directors, and
other pertinent information pertaining to IWM Consulting are summarized in the table
below.

FIRM IDENTIFICATION & BACKGROUND INFORMATION

Company Name Industrial Waste Management Consulting Group,
LLC

Company Mailing Address 6990 Corporate Drive, Indianapolis, IN 46278

Chief Executive Officer Mark Matthews

President Troy Smith

Director of Environmental Services Greg Scarpone, LPG

Director of Construction Management Keith Mershon

Legal Formation Domestic Limited Liability Corporation

State Incorporated Indiana

Year Established 2006 (purchased HCR Midwest office on 5/27/06;
The HCR Midwest Indianapolis office was
established in 1996)

Firm’s Federal 1D 76-0819743

Firm’s IN Tax ID 0123693470

Capabilities: IWM Consulting currently employs four Licensed Professional Geologists, one Certified

Hazardous Material Manager, one Certified Waste Water Treatment Operator, and two
engineers (one Professional Engineer). The aforementioned staff has a combined 86
years of experience in environmental assessment and remediation projects with
approximately 61 of those years specific to Indiana at over 400 different properties. The
staff has performed this environmental work for major oil companies, regional petroleum
jobbers and convenience store chains, independent operators, private industry, Fortune
500 companies, and municipalities. The types of tasks completed are consistent with the
tasks outlined in the IFA-RFP and are as follows: Divestment & Acquisition
Assessments, Phase | & Il Site Assessments, Soil Gas Surveys, Contaminant Trend
Modeling, Corrective Action Plan Preparation & Implementation, Regulatory
Compliance Soil & Groundwater Sampling, Regulatory Compliance Reporting, UST
Closure Oversight & Sampling, RISC Assessments, Wastewater Management &
Reporting, SPCC Plan Preparation, Erosion Control Monitoring, Natural Attenuation
Evaluations, Remediation Feasibility Studies, Remedial System Design and Installation
Oversight, Remedial System Operation & Maintenance.

The IWM Consulting staff has also worked with numerous municipalities regarding
identification of Brownfield sites since 1998. Once the sites were identified, IWM
Consulting staff would assist the municipalities’communities in completing and
submitting applications pertaining to site assessment and remediation grants.
Consequently, IWM Consulting staff has gained considerable experience working
directly with representatives of communities and the Indiana Brownfield staff. WM
Consulting has also established a relationship and ongoing line of communication with
numerous economic development directors and organizations.
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Benefits:

IWM Consulting will benefit the PRG initiative and the IFA by aggressively researching
and identifying potential Brownfield sites in the communities within the assigned PRG
Region. IWM Consulting has considerable experience relating to Brownfield sites and
thus has established a professional relationship with numerous municipalities, economic
development organizations, and the Indiana Brownfield Group staff. IWM Consulting is
intimately familiar with the Bravelo Web Page, the PRGI application process, and the
requirements of developing and submitting site specific work plans and cost estimates.
Consequently, the IWM Consulting staff has the experience on these types of projects
that will allow for the work tasks to be initiated immediately, without incurring
unnecessary delays relating to learning curves involving the PRG program.

Not only does IWM Consulting staff have experience identifying Brownfield sites on an
individual basis located throughout numerous Counties across the State of Indiana, but
the IWM Consulting staff also has experience with completing a comprehensive
inventory of Brownfield sites in a concentrated area. IWM Consulting was recently
retained by the City of Indianapolis to conduct a Phase | ESA Area Survey that
encompassed an area of 520 square acres and included over 1,800 parcels (Subject Area).
IWM Consulting completed the record review, field work, data evaluation, and
subsequent report writing within 30-days of being awarded the contract. IWM
Consulting partnered with the University of Indianapolis to develop an interactive
Geographical Informational System (GIS) map that color coded the sites of concern
within the Subject Area over the 2005 Aerial Photograph. A hyper link for each site of
concern allowed for a site specific Environmental Flyer to be viewed by simply clicking
on the selected site. The Environmental Flyer included a site specific photograph, an
aerial photograph, and a summary of the information discovered during the site
inspection and associated City Directory, Sanborn Fire Insurance Map, and Historical
Aerial Photograph reviews.

IWM Consulting has approached representatives from the University of Indianapolis
regarding creating a similar interactive GIS map for each region that IWM Consulting is
awarded. This will allow the information obtained by IWM Consulting during the first
phase of the PRG initiative to be saved electronically on an interactive GIS Map. The
exact format and type of information provided on the site specific Environmental Flyer
and the information displayed on the GIS Map will be determined through discussions
with IWM Consulting, designated IFA Brownfield Project Manager, and a representative
from the University of Indianapolis — GIS Department.

Troy Smith, the President of IWM Consulting, is the project assigned Transportation and
Disposal Procurement specialist. Mr. Smith has over 10 years experience working as an
Indiana Landfill sales representative. In this role, Mr. Smith managed the procurement of
all transportation and disposal aspects for over a 1,000 projects. This experience enabled
Mr. Smith to develop a vast knowledge of the Indiana Landfill industry, thus establishing
numerous contacts throughout the transportation and disposal arena in the State of
Indiana and surrounding states. This experience allows Mr. Smith to procure the most
cost effective disposal scenario once a PRG site has been identified.
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IWM Consulting, LLC — Ability to Meet the PRG Initiative Needs & Timeframes

IWM Consulting understands the Proposed Scope of Work as it is outlined in the IFA- RFP (paged 3 &
4). IWM Consulting is qualified and capable of performing the tasks outlined and is certain that the
timelines associated with completion of these tasks will be met.

As previously discussed, IWM Consulting currently employs four (4) Licensed Professional Geologists,
one (1) Certified Hazardous Material Manager, one (1) Certified Waste Water Treatment Operator, and
one (1) Professional Engineer. Six (6) of the IWM Consulting employees qualify as an “Environmental
Professional” as defined by the US EPA’s All Appropriate Inquiry standard for Phase | Environmental
Assessments. WM Consulting has also established great working relationships over the years with other
firms that offer services that IWM Consulting does not self perform. These services are as follows:
geophysical surveys, laboratory services, drilling services, drum/container removal, underground storage
tank (UST) removal and associated soil excavation activities. IWM Consulting completes the necessary
permitting/notifications and conducts the compliance soil and groundwater sampling activities associated
with the UST removal/drilling projects but do not have the construction/drilling equipment required to
physically perform the UST removal/drilling tasks.

The IWM Consulting staff has performed work at municipalities throughout the State of Indiana since
1996, including numerous Brownfield sites. In particular, the IWM Consulting staff has been associated
with assessment activities at fourteen (14) Brownfield sites and remediation activities at four (4)
Brownfield sites. The IWM Consulting staff has also attended numerous seminars and training sessions
as they relate to Brownfield education/programs. This experience and training proves that IWM
Consulting has the knowledge & ability to identify potential Brownfield sites, assist communities in
preparing and submitting Brownfield Grant applications, preparing/submitting site specific work plans,
conducting the field work, preparing/submitting site specific reports, and to effectively communicate with
representatives from municipalities as well as representatives from the Indiana Brownfield Group.

In respect to meeting the timeframe set forth in the Calendar portion of the IFA-RFQ, IWM Consulting
staff have historically been contracted to complete large, complex projects within very short time frames.
The work has been completed on time, within the allotted budget, and in a professional manner.
Examples of these types of projects are as follows:

* Conducted a Phase | ESA Area Survey that encompassed an area of 520 square acres and
included over 1,800 parcels. The historical record review, site inspections, data evaluation,
and reporting writing were completed within 30-days of being awarded the contract.

e Performed 23 Real Estate Transaction Screening Assessment reports (tasks performed
included site visits, record searches, and report preparation) within a 4-week timeframe. The
sites were located throughout Indiana and Illinois.

e Coordinated, developed, and implemented a composite surface soil sampling (for PCB
contaminated properties) project for a litigation case. Composite samples were obtained
from 23 separate parcels encompassing 1,000+ acres over a one-week timeframe.

e Conducted site visits and prepared Spill Prevention Countermeasure and Control (SPCC)
plans for over 80 bulk terminal facilities throughout the United States. The work was
completed within a two month timeframe.

As indicated above, IWM Consulting is capable of taking on large projects that require quick turnaround
times. The requirements and timeframes outlined in the IFA- RFP are not unlike some of the projects we
have encountered historically and IWM Consulting has been able to meet or exceed the project
expectations.
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IWM Consulting, LLC — Identification & Biographical Information of Key Staff Members

Brad Gentry will be the project assigned POC if IWM Consulting is awarded one PRG Region. Patrick
Rohan will also be a project assigned POC if IWM Consulting is awarded a second PRG Region. The
project assigned POC will be the main liaison between IWM Consulting, the communities, and the
designated IFA Brownfield Project Manager. The project assigned POC will provide the designated IFA
Brownfield Project Manager with regular updates and attend any public or private meetings that are
deemed necessary by the community or the designated IFA Brownfield Project Manager. The project
assigned POC will also be responsible for the overall organization of the Project Team, assigning tasks to
each member of the Project Team, and ensuring that the tasks are implemented and completed within the
timeframe outlined in the Calendar portion of the IFA-RFQ. Mr. Gentry was the project assigned POC
and Mr. Rohan was the designated Environmental Professional for the recently completed Phase | ESA
Area Survey for the City of Indianapolis.

A description and qualification summary of IWM Consulting personnel that will be intricately involved in
the PRG Initiative project are summarized below.

Bradley E. Gentry, LPG: Mr. Gentry has more than 12 years of diverse technical experience in
environmental consulting and is a qualified AAl “Environmental Professional”. Mr. Gentry has a
specialized expertise in Phase | and Phase 1l site assessments, petroleum remediation projects, and portfolio
management. Mr. Gentry's technical experience includes supervising and conducting hundreds of
subsurface investigations, supervising, installing, and performing operation and maintenance activities on
various types of remedial systems (combination air sparge & soil vapor extraction, dual phase extraction,
and groundwater pump and treat), conducting soil gas and vapor intrusion studies, acquisition/divestment
assessments, technical report preparation and QA/QC review of technical reports prior to final submittal
to the client or regulatory agency. Mr. Gentry previously managed a Major Oil company portfolio with
over 120 sites and was the lead regulatory negotiator and main point of contact for the client. Mr. Gentry
was also responsible for ensuring that all of the sites were in compliance with the applicable regulatory
agency requirements while reducing the overall cost of the environmental remediation projects. Mr.
Gentry also has extensive experience relating to identification of Brownfield sites, communicating with
community and regulatory representatives, and developing and implementing work plans at the
Brownfield sites.

Patrick E. Rohan, CHMM: Mr. Rohan is a Certified Hazardous Materials Manager (CHMM) and is
employed as a Project Manager for IWM Consulting. Mr. Rohan has 12 years of professional experience
and is a qualified AAI “Environmental Professional”. His responsibilities include preparation of technical
reports (Corrective Action Plans, Phase | and Phase Il ESAs, UST Investigations, Brownfield and VRP
Investigation & Remedial Work Plans). Additional responsibilities include advocacy activities with state
regulatory agencies regarding site reviews and closure. Mr. Rohan has completed over 300 Phase | ESA
projects during his working history. Mr. Rohan also has extensive experience relating to identification of
Brownfield sites, communicating with community & regulatory representatives, and assisting in the
Brownfield grant application process.
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In addition to the principal team members listed above, below is a table outlining representative
qualifications/experience of the IWM Consulting team assigned to this project.

PERSONNEL EXPERIENCE MATRIX
IWM Consulting Group, LLC

Years of assioned

Title Education Projects (last

— Experience = 3 years)

Bradley E. Gentry, LPG Senior Project
#2165 Manager 12 B.A. — Geology, Hanover College 125
. B.A. - Biology/Business Mgmt, Indiana University
;ggé%k E. Rohan, CHMM Project Manager 12 100
M.S. — Environmental Science, Indiana University
David Hurst, PE Senior Engineer 20+ B.S. — Building Construction, Auburn University 100
Project
Chris Parks, LPG #2169 | Hydrogeologist 6 B.S. — Geology, Indiana University 75
Ray Kassab, LPG #1750 | Project Manager 16 B.S. — Geological Services, Penn State University 50
Director of B.S. — Earth Sciences, University of Indianapolis
gzrgg(f iy RE Environmental 18 250
Services M.S. — Geology, Ball State University
Troy Smith President 14 B.S. — Animal Smen_ce/Agrlbusmess, Purdue 50
University

The resumes for principal IWM Consulting personnel are included as Appendix B. The organizational
charts identifying key personnel and their assigned role in the PRG Initiative project is included in
Appendix C.

IWM Consulting, LLC - Financial Stability and Strength

IWM Consulting is a privately owned, domestic limited liability corporation established in 2006. As a
startup company with an established backlog of contracts; due in part to the asset purchase from HCR,
IWM Consulting’s assets far exceed their liabilities. WM Consulting is well funded by private
investment and has credit lines provided by two banks. All financial actions of the company are backed
by personal guarantees from the investors.

IWM Consulting was established in January of 2006 with one (1) employee and has grown to fourteen
(14) employees at the time of this RFP submittal. WM Consulting is projecting a continued growth of
staff for the remainder of 2006 and during 2007.

IWM Consulting, LLC — Health & Safety Practices & Programs

IWM Consulting administers a health and safety program through management personnel and a locally
based health and safety coordinator. The health and safety coordinator provides direction for health and
safety issues encountered on a local level. The management structure of the IWM Consulting office
ensures that health and safety protocols (both internal and external (client) requirements) are followed
throughout project performance and allows for the purchase of health and safety equipment needed for
specific projects.

All IWM Consulting employees performing work on client sites receive OSHA HAZWOPER training
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and yearly refreshers. Additional training such as confined space entry, hazard communication and
internal procedure training is also performed as needed. A monthly health and safety meeting is
conducted at the beginning of each month and is used as a roundtable discussion for a selected topic of
particular interest to IWM Consulting personnel. IWM Consulting personnel also conducts a “safety
minute” prior to weekly staff meetings to share health and safety issues experienced throughout the
company during the previous week.

IWM Consulting prepares site specific Health & Safety Plans (HASPs) for each project site prior to
initiating the field work. Task specific Standard Operating Procedures (SOPs) and Job Safety Analysis
(JSASs) are included as part of the HASP. The HASP is reviewed by the onsite personnel and with all
subcontractors prior to initiating the field work. Additionally, in an effort to minimize the risk of
encountering subsurface utilities and structures during drilling activities, a hand auger is utilized to
advance each soil boring for the first five (5) feet prior to advancing the drilling rig.

IWM Consulting staff has never had an OSHA recordable injury while performing their services over the
past five (5) years.

Subcontractor Identification

IWM Consulting has working relationships with the following subcontractors by category and anticipates
on utilizing one or more of these subcontractors during the course of the PRG Initiative project:

1) UST Removal activities
e Focus Contracting, Inc.
e McCook Construction, Inc.
e SCS Environmental Contracting

2) Geoprobe and Drilling activities
e Boart Longyear
e Environmental Field Services, Inc.
e SCS Environmental Contracting

3) Excavation, Disposal, Transportation and Backfilling activities
e Focus Contracting, Inc.
e McCook Construction, Inc.
e SCS Environmental Contracting

4) Laboratory Services
e Belmont Labs
e ENVision Laboratories, Inc.
e Pace Analytical Services, Inc.

5) Geophysical & Utility Locating Services
e Bloodhound, Inc.
e 4-D Consulting, Inc.

6) Drum & Liquid Removal Services
e ESI Environmental, Inc.
e Liquid Waste Removal, Inc.
e UST Environmental Contractors
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Additionally, several solid waste handling facilities were contacted directly for disposal, transportation
and applicable landfill taxes/fees. The following facilities were contacted:

Allied Waste

Blackfoot Landfill, Inc. (Veolia Environmental Services)
Southside Landfill

Waste Management, Inc.

During the past several years, IWM Consulting personnel have established a good working relationship
with the subcontractors listed above in respect to similar petroleum investigation and remediation
projects. Each subcontractor has provided cost-effective approaches to completing the assigned
environmental task, was dependable, adhered to all health and safety procedures, provided excellent lines
of communication, and displayed a good work ethic.

20 COSTS

IWM Consulting has reviewed Section 2 of the IFA-RFP and has summarized the requested cost
breakout for each task & region in table format. The tables are included in Appendix D.

It should be noted that the prices provided in the tables represent ranges of prices that IWM Consulting
received for that respective region. The exact price will be determined at a later date once the PRG site
has been identified and the site specific work scope has been established. IWM Consulting will ensure
that the most competitive pricing for that particular area of the region will be utilized when preparing and
submitting the site specific cost estimate. Additionally, due to consistent fluctuations in the cost of fuel
and the variability in the location of the sites within a particular PRG Region, the mobilization and fuel
surcharge costs associated with certain tasks can not be quantified at this time.

3.0 PREVIOUS EXPERIENCE

Petroleum Remediation Experience

IWM Consulting staff has considerable experience relating to petroleum assessment and remediation
projects. Although the company has been established for less than one year, the current IWM Consulting
staff has worked with numerous major oil companies, regional petroleum jobbers and convenience store
chains, independent operators, and municipalities throughout their careers. A summary of IWM
Consulting’s staff experience over the past two years is included in table format. The table is organized
by remedial approach and identifies the corresponding experience of IWM Consulting, the IWM
Consulting staff, and the advantages that IWM Consulting can bring to each remedial approach. The
table has been included in Appendix E.

Site Closure Information

IWM Consulting has obtained two (2) No Further Action Letters since June 2006 and recently submitted
two (2) additional No Further Action Requests. IWM Consulting staff has received eight (8) No Further
Action Letters, one (1) Certificate of Completion, and one (1) acknowledgement from the Brownfield
Group that the cleanup goals had been achieved at a PRGI site.
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A list of the sites that achieved closure status is summarized below:

Mac Station No. 2235, Hanover, IN (2005 Incident Number)

Marathon Station No. 2079, Indianapolis, IN

Marathon Station No. 2467, Kokomo, IN

Marathon Station No. 2167, Indianapolis, IN

Marathon Station No. 6351, Peru, IN

Mobil Station No. 05-HCC, Hammond, IN

Mac Station No. 6208, Comstock Park, Ml

Mac Station No. 2235, Hanover, IN (1996 Incident Number)

Bridgeview BP Station, Monticello, IN (2003 Incident Number)

Bonnel’s Gas & Grocery, Royal Center, IN

Conoco Phillips Station No. 590, Indianapolis, IN (Certificate of Completion)
Former Shultz Amoco, Winamac, IN (acknowledgement that cleanup goal has been met)

In addition to the sites identified above, IWM Consulting staff has received in excess of 100 additional
No Further Action letters since 1996. The clients include Amoco, Marathon, Mobil, Dairy Mart, Mac’s
Convenience Stores, independent & regional petroleum jobbers, and municipalities.

IWM Consulting, LLC - Fixed Price Remediation Experience

IWM Consulting has recently entered into three (3) PRG agreements and IWM Consulting staff
historically entered into one (1) PRG agreement. The communities involved are Dugger, Greencastle,
Shirley, and Winamac. The Winamac project has been completed and the staff worked with the
Brownfield Project Manager regarding an alteration to the originally proposed scope of work due to the
discovery of five additional USTs. However, the additional work was able to be completed within the
newly allotted budget. IWM Consulting will initiate the work at the three (3) newly awarded PRG sites in
November/December 2006 and will complete the work within the allotted PRG bid amount unless both
IWM Consulting and the IFA Brownfield Project Manager agree that a change in work scope has
occurred.

40 GEOGRAPHIC COVERAGE AREA

IWM Consulting is prepared to participate in the PRG initiative in any of the seven administrative
regions. IWM Consulting has experience working on petroleum impacted sites in virtually every county
in Indiana and has worked with political subdivisions on various projects in every administrative region.
Based on existing relationships with political subdivisions and various economic development groups,
IWM Consulting submits the following preference list for this RFP:

1. Region 3—- Region with the most existing contacts & historical experience
2. Region 1 — Region with the 2" most existing contacts & historical experience, economically
poor region that is in need of Brownfield redevelopment.

3. Region 4 — Perhaps the best sites for economic development, established relationship with the
Brownfield Coordinator for the City of Indianapolis.

Region 2 — Good relationships with economic development groups

Region 5—- Some limited experience with Brownfield sites in this region

Region 7 — Contacts with developers in this region

Region 6 — Performed one Brownfield Grant in this region

No ok~
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5.0 CLIENT REFERENCES

IWM Consulting is providing the following references for this project:

1) Mr. James Conner, Town Manager
Town of Winamac

120 West Main Street

Winamac, Indiana 46996

(574) 946-3451

2) Mr. Dean Good, Secretary
Good Oil Company

RR#4 Box45A

Winamac, IN 46996

(574) 946-4863

3) Ms. Michele Dygan, Project Manager
Chevron Products Company

2300 Windy Ridge Parkway

Suite 800

Atlanta, GA 30339-5673

(770) 984-4127

4) Mr. Ron Dippo, Environmental Business Manager
BP Products North America, Inc.

2815 Indianapolis Boulevard

Whiting, IN 46394

(219) 473-3120

5) Kevin Merritt, Environmental and Petroleum Upgrades Manager
Circle K Midwest Division

315 Commons Mall

Columbus, IN 47201

(800) 844-8661 x 1206

6.0 OTHER

The staff at IWM Consulting has dedicated humerous “pro bono” hours assisting and educating political
subdivisions on Brownfield issues. We have attended Town, City and County meetings, assisted political
subdivisions in grant writing and have fielded countless phone calls and e-mails from citizens interested
in Brownfield economic development. This effort has established a network of people across the state
committed to Brownfield redevelopment. IWM Consulting will rely upon this network to assist in
identifying possible sites in a given PRG Region. IWM Consulting understands the hurdles to economic
development created by the public perception of Brownfield sites and takes pride in using science and
hard work to manage risk and change perceptions.

Additionally, IWM Consulting is an active member and sits on the advisory board of Southern Indiana
Rural Development Project (SIRDP), a not-for-profit organization dedicated to improving economic
development in 39 southern Indiana Counties. WM Consulting also has a long term working
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relationship with the Southern Indiana Development Commission (SIDC). In general, these organizations
are located within PRG Regions 1 and 2. IWM Consulting also has a working relationship with the
Kankakee-Iroquois Regional Planning Commission (KIRPC), which provides development and grant
support for 6 western Indiana Counties., and the Center for Rural Outreach & Public Services, Inc.
(CROPS). Both of these organizations are located in PRG Region 3.

The IWM Consulting staff has worked on one PRGI and four SAGI grants in PRG Region 1; three SAGI
grants in PRG Region 2; two PRGI and three SAGI grants in PRG Region 3; one EPA funded Brownfield
grant in PRG Region 4; one PRGI and one SAGI grant in PRG Region 5; and one SAGI grant in PRG
Region 6.

7.0 IMPORTANT ADMINISTRATIVE INFORMATION

IWM certifies to the best of its knowledge that all information provided herein is accurate and complete.
There are no existing or potential conflicts of interest relative to the performance of the contractual
services resulting from this Request For Qualifications. Furthermore, there are no past and/or current
relevant criminal investigations, pending litigation, regulatory or civil enforcement action against IWM.
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IWM CONSULTING BRADLEY E. GENTRY, LPG

PROJECT MANAGER

Professional Mr. Gentry has approximately 12 years of professional experience in
Qualifications: environmental consulting and has been located in the Indianapolis,
Indiana office for over 10 years. Mr. Gentry is a qualified All
Appropriate  Inquiry (AAI) Environmental Professional. His

responsibilities include coordination and supervision of lower level staff
members, report review, and development of site and state specific work
plans and budgets.

Mr. Gentry performed portfolio management for a Major Oil company in
the State of Indiana. Consequently, Mr. Gentry was the lead regulatory
negotiator, the primary contact for retail remediation work, and
performed financial tracking for approximately 120 retail gasoline
stations and three bulk terminals.

Mr. Gentry's technical experience includes supervising and conducting
site assessments, supervising, installing, and performing operation and
maintenance activities on various types of remedial systems
(combination air sparge & soil vapor extraction, dual phase extraction,
oxygen infusion, and groundwater pump and treat), conducting soil gas
surveys, RISC Trend Modeling, and financial tracking.

Education: Bachelor of Arts, Geology, Hanover College, 1994
29 CFR 1910.120 40 Hour OSHA Health and Safety Training
ASTM Risk-Based Corrective Action Training for Petroleum Sites — Oct.
2005
Licensed Professional Geologist, State of Indiana - LPG #2165
Professional Geologist, State of Kentucky — Registration #KY- 2378
Professional Geologist, State of Pennsylvania — Registration #4699
Certified US T Professional, State of Michigan — CP #1082

Project Experience: e Phase | ESA Area Survey

IWM Consulting was retained by the City of Indianapolis to complete a
Phase | ESA Area Survey over a 520 square acre area, which included
over 1,800 parcels. The purpose of the Area Survey was to identify
Brownfield sites and Active Potential Sites of Concern. This information
was gathered within a 30-day time period and presented to the City of
Indianapolis. The funding for this Area Survey was provided by an
USEPA Brownfield Grant. Mr. Gentry acted as the primary Point of
Contact for this project and participated in the data evaluation and field
activities.

e Phase | Environmental Assessments

Mr. Gentry has supervised and provided final QA/QC review of
approximately 50 Phase | Environmental Assessments at various
residential and commercial properties throughout Indiana and Illinois.
Mr. Gentry has also managed a large scale (23) Real Estate Transaction
Screening due diligence project that required the work to be completed
within a one month turnaround time.

e Phase Il Environmental Assessments

Mr. Gentry has conducted and/or supervised over 250 Phase Il site
assessments utilizing various site investigation methodologies.



IWM CONSULTING BRADLEY E. GENTRY, LPG

PROJECT MANAGER

e RCRA Facility Management

Currently providing senior level management of the operation and
maintenance activities at a RCRA facility and providing
recommendations regarding alternative remedial activities. Mr. Gentry
has been involved with this project since 1996.

e Superfund Facility Experience

Performed two soil gas surveys at a Superfund site located in central
Indiana, which were integral to the final remediation system design. Mr.
Gentry has also been involved with operation and maintenance activities
at two different Superfund facilities.

e Bedrock Investigation and Remediation Experience

Supervised the installation of several monitoring wells completed in
bedrock. Additionally, Mr. Gentry analyzed data collected during a dual
phase extraction pilot study at the retail petroleum LUST site and
provided recommendations for the design of a mobile remediation unit.

Managed the installation and operation of a mobile remediation unit
utilized to remediate a dissolved and liquid phase hydrocarbon plume
that had impacted over a dozen-residential/commercial properties. Mr.
Gentry currently provides Senior level project management for this
project.

o Remedial System Installation Experience

Supervised installation of a groundwater recovery and a high vacuum
dual phase extraction system at several retail gasoline service stations.

e Regulatory Pilot Study Experience

Supervised a subsurface investigation at a retail gasoline service station
at the request of the Indiana Department of Environmental Management
(IDEM).  The information obtained was utilized by IDEM and
incorporated as part of a pilot study project involving the proposed risk
integrated system of cleanup (RISC) regulations.

e Bulk Terminal Facility Management

Performed subsurface investigations at three bulk terminals and one retail
gasoline service station utilizing the cone penetrometer drilling method.
The investigations resulted in a re-design of the current remedial
technologies saving the client approximately $500M in remedial system
upgrades.

Provided daily coordination and management activities associated with
the operation and maintenance of a combination groundwater pump &
treat (1,500 gpm +), SVE/AS, and LPH recovery system at a bulk
terminal facility in northern Indiana. The project also included the
quarterly sampling and reporting of over 70 private water wells
(industrial and residential).



IWM CONSULTING BRADLEY E. GENTRY, LPG

PROJECT MANAGER

e Soil Gas Survey/Vapor Intrusion Experience

Conducted soil gas surveys at several properties in Indiana to determine
if vapor intrusion risks exist at the properties. Duties included
installation of soil gas sampling points, collection of soil gas samples,
evaluation and modeling of the data.

e Regulatory Advocacy

Successfully negotiated reimbursement for a LUST site that previously
was not reimbursable and was working under a Notice of Violation with
the State of Indiana.

Successfully worked in partnership with two Major Qil companies and
IDEM regarding the approval and implementation of a RISC pilot project
for a co-mingled plume that has adversely affected a third party property.

Successfully obtained over 50 No Further Action letters for various
LUST sites from IDEM since 1997.

Professional Affiliations: Member, Indiana Geologists



IWM CONSULTING PATRICK E. ROHAN, CHMM

PROJECT MANAGER

Professional Mr. Rohan is Project Manager for IWM Consulting Group, LLC (formerly Handex),

Qualifications: located in Indianapolis, Indiana. Mr. Rohan has 12 years of professional experience
and is a qualified All Appropriate Inquiry (AAI) Environmental Professional. His
responsibilities include preparation of technical reports (CAPs, Phase | and Phase Il
Site Assessments, UST Investigations, Brownfield programs and VRP investigations)
and project oversight of several site characterization studies. Additional
responsibilities include advocacy activities with state regulatory agencies regarding
site reviews and closure.

Currently, Mr. Rohan works with City and County Economic Development
Commissions to develop and write grants for potential Brownfields Stipulated
Assessment Grant Incentive (SAGI) and Petroleum Remediation Grant Incentive
(PRGI) site locations. Additionally, Mr. Rohan has managed four IDEM State
Cleanup Division/IFA sponsored brownfield site locations one of which was a
Petroleum Remediation Grant Incentive (PRGI) facility.

Education: B.A. Biology/Business Management, Indiana University, 1989
M.S. Environmental Science, Indiana University, 1994
Certified Hazardous Materials Manager-Institute of Hazardous Materials Management
29 CFR 1910.120 40-OSHA Health and Safety Training
Indiana Asbestos Building Inspector License No. 191718081
Illinois Asbestos Professional License No. 100-10883

Project Experience: e Phase | ESA Area Survey

IWM Consulting was retained by the City of Indianapolis to complete a Phase | ESA
Area Survey over a 520 square acre area, which included over 1,800 parcels. The
purpose of the Area Survey was to identify Brownfield sites and Active Potential Sites
of Concern. This information was gathered within a 30-day time period and presented
to the City of Indianapolis. The funding for this Area Survey was provided by an
USEPA Brownfield Grant. Mr. Rohan acted as the Environmental Professional for
this project and participated in the data evaluation and field activities.

e Phase | Environmental Site Assessments

Environmental assessments are geared toward future AAI or ASTM E1527-05
requirements. Mr. Rohan has investigated of over 300 sites within the Midwest and
Florida. Assessments were conducted at various residential or commercial/industrial
facilities for due diligence purposes. Phase | Assessments included review of all
applicable regulatory databases including but not limited to aerial photographs, land
title records, topographic maps, city/county directories, zoning/land use records,
Sanborn maps, wetland maps, wellhead protection inquires, and other pertinent records
as needed. Completed over 30 Indiana Responsible Property Transfer Law
Environmental Disclosure forms for Amoco Oil Company. Conducted and supervised
23 expedited Phase | ESA Transaction Screens in accordance with ASTM 1528-00.

e Phase Il Site Investigations

Conducted over 75 Phase Il Site Investigations at various commercial/industrial
facilities throughout the Midwest region which included on-site supervision and report
preparation duties. Phase Il Site Investigation activities included all aspects of site
coordination/scheduling, soil boring/monitoring well installation, soil/groundwater
collection and submittal, and report preparation including remediation strategies.



IWM CONSULTING PATRICK E. ROHAN, CHMM

PROJECT MANAGER

e Leaking Underground Storage Tank Responsibilities

Managed all site coordination/scheduling activities, initial site investigation work, soil
boring/monitoring well installation, quarterly groundwater sampling events,
remediation system operation and maintenance, soil excavation activities, in-situ
bioremediation activities, and all reporting requirements for more than 25 sites.

e Hazardous Waste Landfill Closure

Managed a site investigation, closure sampling program and final RCRA closure
reporting of a hazardous waste landfill in Fort Wayne, Indiana. Grid sampling
conducted throughout service roads/staging areas for heavy metals and other necessary
constituents.

e Voluntary Remediation Program

Completed Remediation Work Plan for a former service station in Evansville, Indiana
regarding petroleum impacted soil. Completed Remediation Work Plan for a dry
cleaner facility in Indianapolis, Indiana with volatile organics in soil and groundwater
(PCE and constituents). Currently, working on attaining Covenant Not To Sue and
Certificate of Completion from the Governor's Office and IDEM for the dry cleaner
VRP facility in Indianapolis, IN.

e Industrial Hygiene/Asbestos Surveys

Conducted and managed over 50 asbestos surveys at retail service stations, multi-
residential units and various commercial facilities. Supervised asbestos inspection at
GE facility in Bloomington, Indiana. Conduct noise testing services and personnel air
monitoring at industrial facilities.

e  SPCC Plan Management

Conducted and supervised over 20 SPCC Plan modifications for a major oil company
in Ohio, New York, Pennsylvania, Kentucky, West Virginia and Indiana.

e Excess Liability Trust Fund (ELTF)

Mr. Rohan has managed the Excess Liability Trust Fund (ELTF) reimbursement
program for a major oil company (over 120 major oil service stations) in the state of
Indiana, which has returned in excess of five million dollars to the client. Additionally,
Mr. Rohan interacts and negotiates directly with the appropriate regulatory agencies to
assist in the timely payment of ELTF claims.

Professional Affiliations: Institute of Hazardous Materials Management, Board Director
Indiana Geologists



IWM CONSULTING

DAvVID HURST, P.E.

Professional
Qualifications:

Education:

Project Experience:

SENIOR ENGINEER

Mr. Hurst is a senior engineer and has successfully managed numerous projects
including food, chemical, industrial and environmental remediation projects. He has
worked in the engineering and construction field for over 20 years and has a solid
design, construction, and project management background. Mr. Hurst holds a
Bachelor of Science degree in Building Construction from Auburn University and is
a licensed professional engineer in the State of Illinois and Florida. His experience
includes managing remedial design and construction projects involving soil vapor
extraction, decontamination and demolition, low temperature thermal desorption, in-
situ solidification and stabilization, UST removal and installation, groundwater
pump and treat systems, preparation of SPCC plans and various projects in the
Ilinois Dry Cleaners fund.

B.S. Building Construction, Auburn University, Auburn, Alabama
Registered Professional Engineer in the states of Illinois and Florida
Registered Engineer, National Council of Engineering Examiners

Design of Hazardous Material Storage Facilities, University of Wisconsin
Liquid Storage Tank Technology, University of Wisconsin

OSHA 29 CFR 1910.120, Hazardous Waste Operations Training

First Aid, CPR, and Confined Space Entry

e ERM North Central

Design and construction of mobile vacuum extraction equipment for conducting
pilot tests. Full responsibility for preparing the budget, designing the equipment and
controls, selecting and purchasing components and assembling the unit. Mr. Hurst
developed an operation and maintenance manual, trained operators and supervised
pilot tests at three locations.

e Motorola, Franklin Park, IL

Designed a soil vacuum extraction and air injection system to remediate
contaminated soils beneath the floor of an occupied manufacturing facility. The
system consisted of 72 pairs of shallow and deep extraction/injection wells, vacuum
and injection blowers, dewatering wells and water storage facilities. Tasks included
detailed design and specifications, bid package preparation, bid evaluation and
subcontractor selection, construction oversight. This system was subsequently
modified under Mr. Hurst’s direction to handle 1000 gpd of extracted groundwater.

o Beattie Explosives, Hayden Lake, 1A

Designed a soil vacuum extraction/injection system to remediate fuel oil
contaminated soils beneath two previously removed UST's at an explosives
manufacturing facility. Contamination had reached a depth of 30 feet due to the
sandy soil in the area. The design consisted of eight wells and packaged
extraction/injection equipment with sound attenuation enclosures and explosion
proof controls. Mr. Hurst’s involvement included design, specifications, quotation
analysis and purchasing of equipment, and preparation of an operations and
maintenance manual. The Owner contracted directly for the installation of the
system.

e CBSInc., Terre Haute, IN

Phase | of the clean-up at a former vinyl record manufacturing facility consisted of



IWM CONSULTING DAVID HURST, P.E.

SENIOR ENGINEER

asbestos abatement, decontamination and encapsulation of interior building
surfaces, demolition of pipe racks, and removal of sludge from trenches and sumps.
An adjacent portion of the facility had been converted to office space and was
occupied during the clean-up activities. A large portion of the demolition work
consisted of removing pipe racks in tunnels that required confined space entry
procedures. Much of the piping contained flammable hydraulic fluid that had to be
drained and recovered for recycling. Mr. Hurst was responsible for developing
plans and specifications that included extensive health and safety requirements,
preparation of the bid packages, evaluation and selection of subcontractors,
subcontractor scheduling, subcontractor negotiations and change order preparation,
field oversight, and preparation of a final report.

Phase Il of the above project addressed exterior contamination including removal of
5 UST's, cleaning and demolition of three underground concrete vaults and five
sump pits, PCB decontamination at four transformer locations, decontamination and
complete demolition of the hydraulic fluid storage facility, and excavation of
contaminated sewer lines. Responsibilities were similar to those listed for Phase |
above.

Phase IV included sediment excavation in a 1.5 acre storm water retention pond.
The design included by-pass pumping for an 84-inch storm water line, construction
of a sediment containment area, decontamination facilities, and site restoration.
Although excavation of the sediment was scheduled during a two-day dry period, an
unexpected thunderstorm interrupted the work.  Mr. Hurst developed the
contingency plan that prevented the disturbed sediments from contaminating the
stream that the pond discharges to. In addition to the contingency plan, drawings
and specifications, Mr. Hurst also developed a waste handling plan that included
options for handling unknown conditions in the pond sediments, including debris,
free oil, and dewatering.

e Sun Chemical Corp., Cicero, IL

A former ink manufacturing facility required decontamination and demolition prior
to property transfer. Mr. Hurst’s involvement included site assessment, preparation
of drawings, specifications, waste handling plan, health and safety requirements,
and bid package preparation.

e Continental White Cap, Chicago, IL

Designed a soil vacuum extraction/injection system to remediate VOC
contaminated soils beneath three previously abandoned-in-place USTs at a cap
manufacturing facility. The design consisted of ten wells and the extraction
equipment. As project manager, Mr. Hurst prepared the conceptual and detail
design, drawings, and specifications. The Owner contracted directly for the
installation of the system.

e Advertising Metal Displays, Cicero, IL

Pursuant to a property transfer agreement, the former owner of this facility was
required to remediate three separate areas of the facility. A soil vacuum extraction
system was designed to remove VOC's surrounding four abandoned UST's located
inside a solvent storage facility that was still in use. Fuel oil surrounding two UST's
in the boiler room and VOC's beneath an exterior concrete slab were also
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SENIOR ENGINEER

remediated by vacuum extraction. The entire system was designed and installed to
minimize any disturbance to the current owners operations. Mr. Hurst was
responsible for developing plans and specifications, preparation of the bid packages,
evaluation and selection of subcontractors, subcontractor scheduling, subcontractor
negotiations and change order preparation, and field oversight.



IWM CONSULTING CHRISTOPHER PARKS, LPG

PROJECT HYDROGEOLOGIST

Professional Mr. Parks is a Project Hydrogeologist for the IWM Consulting Group office located

Qualifications: in Indianapolis, Indiana. He has approximately 7 years of professional experience in
the environmental remediation field. His field of expertise is hydrogeology and
subsurface delineation and remediation of petroleum hydrocarbons. Mr. Parks is a
Qualified AAI Environmental Professional. Mr. Parks is a Licensed Professional
Geologist in the State of Indiana and Kentucky. His managerial duties include
technical report writing, Excess Liability Trust Fund (ELTF) application preparation
and review, high profile site management, client relations, and marketing.

Mr. Parks’ technical experience includes supervising and conducting Phase |
Environmental Site Assessments, Phase [l Site Assessments, subsurface
investigations at leaking underground storage tank sites, Risk Integrated System of
Closure (RISC) utilization, various corrective action plan designs and
implementations including: various remedial system installations and operations,
enhanced bio-remediaition, and monitored natural attenuation. Mr. Parks also has
experience conducting soil vapor surveys, cone penetrometer surveys, and
geophysical surveys.

Education: Bachelor of Science, Geology, Indiana University - Bloomington, 2000
29 CFR 1910.120 40 Hour OSHA HAZWOPER and 8 Hour Refreshers
29 CFR 1910.146 Permit Required Confined Space Training
ASTM Risk-Based Corrective Action Training for Petroleum Sites — Oct. 2006
Licensed Professional Geologist, State of Indiana (#2169)
Licensed Professional Geologist, Commonwealth of Kentucky (#2371)
Licensed General Contractor in Marion County, Indiana

Project Experience: e Phase | ESA Area Survey

IWM Consulting was retained by the City of Indianapolis to complete a Phase | ESA
Area Survey over a 520 square acre area, which included over 1,800 parcels. The
purpose of the Area Survey was to identify Brownfield sites and Active Potential
Sites of Concern. This information was gathered within a 30-day time period and
presented to the City of Indianapolis. The funding for this Area Survey was provided
by an USEPA Brownfield Grant. Mr. Parks acted participated in the historical
research, data evaluation, and field activities.

e Phase | Environmental Site Assessments

Mr. Parks has completed numerous Phase | Environmental Site Assessments at
various residential or commercial/industrial facilities for due diligence purposes.
Phase I Assessments included review of all applicable regulatory databases including
but not limited to aerial photographs, land title records, topographic maps,
city/county directories, zoning/land use records, Sanborn maps, wetland maps,
wellhead protection inquires, and other pertinent records as needed. Assessments are
geared toward future All Appropriate Inquiry requirements.

o INDOT Site Assessment/CAP Development

Mr. Parks oversaw the completion of a site assessment and developed a RISC
Corrective Action Plan for a property which INDOT had acquired during the
expansion of Brookville Road (US 52), located in Indianapolis, IN. The site was a
former retail fueling facility in which several new storm and sanitary sewer lines
were to be located. Mr. Parks supervised UST and oil water separator removal, over-
excavation of petroleum impacted soils, soil boring installation, and dewatering
activities.

e LUST Site Investigations

Completed approximately 60 site assessments. Site assessments include initial site
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PROJECT HYDROGEOLOGIST
characterization activities, baseline divestment and acquisition assessments, and
petroleum hydrocarbon plume delineation assessments. Additionally, Mr. Parks has
supervised UST system removals, petroleum impacted soil over-excavations, and
ORC injections.

Successfully obtained 8 No Further Action letters for various LUST sites from IDEM
since 1999.

e ELTF Site Management

Mr. Parks currently manages 11 sites in the ELTF Program. Mr. Parks prepares and
reviews Excess Liability Trust Fund applications prior to their submittal to the ELTF
Program for reimbursement. Mr. Parks is intimately familiar with the current and
proposed ELTF guidelines and requirements.

¢ Remedial System Management

Currently provides daily coordination and management activities of four high-
vacuum dual-phase extraction remedial systems, of which three of the HVDPE
systems are in the ELTF Program. Management of the remediation system includes
personnel scheduling, system optimization, state regulatory agency reporting and
correspondence, and technical report development and ELTF application preparation.

e RCRA Facility Management

Has managed the operation and maintenance activities at a RCRA facility and
provided recommendations regarding alternative remedial approaches to close the
facility. The RCRA facility utilizes a groundwater pump and treat remedial system to
mitigate dissolved chlorinated compounds.

e LUST Site Management — Co-mingled Plumes

Currently assisting with the remedial activities between two Major Oil companies
who are working together to implement a RISC corrective action plan at two sites
with co-mingled petroleum hydrocarbon plumes which has adversely affected a third
party property. These sites are also in the Excess Liability Trust Fund Program.

e Bulk Terminal Facility, Granger, Indiana

Mr. Parks assisted in the site management of a major oil terminal located in Granger,
Indiana.  Site management duties included corresponding with state regulatory
agency officials, off-site property owners, various subcontractors, personnel
management, data evaluation, and technical report development.

Rose-Hulman Institute of Technology - Terre Haute, Indiana (1994-1996).
Other Experience: Completed a broad field of engineering courses.

Indiana University - Bloomington, Indiana (1998-1999). Completed Environmental
Geology field course as well as an Advanced Hydrogeology field course.

Professional Affiliations: Member of Indiana Geologists



IWM CONSULTING RAY KASSAB

PROJECT MANAGER

Professional Mr. Kassab as been employed by engineering and consulting firms for the past 14

Qualifications: years.  Specific experience includes: health and safety training; wastewater
treatment system operation and compliance; operation and maintenance remedial
systems; NPDES permitting and compliance; air permitting and compliance.
Environmental and geotechnical drilling supervision; underground storage tank
assessments and closures; supervision of engineered cut and fill operations for
residential, recreational, and industrial developments.

He is responsible for management, sampling, compliance and maintenance of
industrial wastewater treatment systems throughout Indiana. He is responsible for
the compliance and maintenance of an active Superfund facility.  His
management responsibilities include interaction with clients to coordinate project
activities, budget maintenance and negotiations with regulatory agencies.
Development of site-specific remedial action plans. His daily responsibilities
include project coordination, supervision/training of technicians, report
preparation, and assistance with the design and installation of soil and
groundwater remediation systems. He also coordinates sampling, transport and
disposal of hazardous and non-hazardous waste.

Education: B.S. Geological Sciences, Penn State University 1985
40 Hour OSHA Certification
8 Hour OSHA Refresher

Projects Experience: e Industrial

Operator in responsible charge of wastewater discharge at a manufacturing
facility. Responsible for operation and maintenance, process controls, compliance
sampling, and permit compliance of the on site treatment system under the local
pre-treatment program. Coordinates indoor air quality monitoring at the facility
on a seasonal and as needed basis.

e  Superfund Site

Operated two groundwater treatment systems to accommodate dewatering
activities during excavation of impacted soils. Assisted in installation and was
responsible for compliance, sampling, and operation and maintenance of
groundwater treatment and soil vapor extraction systems. Recently supported
pilot studies for remedial design and assisted with the design of the next project
phase. Currently refurbishing water treatment system for next phase of the
project.

e  Brownfields

Active in promoting Brownfields redevelopment to political subdivisions
throughout the State of Indiana. Assisted several communities through the grant
application process. Managed several Brownfields redevelopment grant
procurement projects in Indiana.

e Government

Project Hydrogeologist/Project Manager for underground storage tank closures,
which included permitting and installation of a temporary land treatment cell for
petroleum hydrocarbon contaminated soils removed during storage tank closures.
Recently received “No Further Action Status” from IDEM on the facility and land
treatment cells.
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Professional Affiliations:

PROJECT MANAGER

Managed the closure of an above ground storage tank containing Sulfuric Acid at
a correctional facility.

e Major Oil Companies

Project Hydrogeologist/Project Manager responsible for the coordination of Phase
Il investigations, evaluation and design of remedial corrective action programs,
and managing regulatory compliance of multiple facilities within the IDEM
Leaking Underground Storage Tank, Risk Integrated System of Closure, and
Voluntary Remediation Programs throughout the State of Indiana. He has
prepared IDEM-approved Corrective Action Plans for the remediation of soil and
groundwater with the various remedial technologies.

Air and Waste Management Association — Indiana Chapter
Indiana Rural Development Council

Indiana Water and Environment Association — Board Member
Licensed Professional Geologist — Indiana

Wastewater Treatment Plant Operator — Class C

Southern Indiana Rural Development Project



IWM CONSULTING

GREG SCARPONE, LPG

Professional
Qualifications:

Education:

Project Experience:

DIRECTOR OF ENVIRONMENTAL SERVICES

Mr. Scarpone is the Director of Environmental Services for IWM Consulting
located in Indianapolis, Indiana. Mr. Scarpone has over eighteen years of
professional experience in environmental consulting. His experience includes the
regional management five environmental offices, supervision of numerous
subsurface investigations, remediation design, remediation system installation and
operations and maintenance. He has a working knowledge of the unconsolidated
and bedrock geology of Indiana, specializing in subsurface mapping.

Master of Science, Geology, Ball State University, 1997
B.S., Earth Sciences, University of Indianapolis, 1984
29 CFR 1910.120 40 Hour OSHA Health and Safety Training

e Regional Project Management

Managed five offices performing work in seven Midwest States. Responsible for P
& L, human resources, sales & marketing and technical aspects for the offices. The
Midwest Region generated approximately $20 Million in gross revenue over the last
three years providing our clients with excellent service.

e Portfolio Project Management

Portfolio Management Team for a major oil company managing all environmental
compliance issues in Indiana. This includes the project management of over 120
retail gasoline stations and three bulk terminals. The Portfolio management
included the completion of multiple subsurface investigations, station upgrades and
optimization of multiple remediation systems. Remediation technologies included
groundwater pump and treat, air sparge and soil vapor extraction, bioventing,
vacuum dewatering, and dual phase extraction.

e Phase | ESA Area Survey

IWM Consulting was retained by the City of Indianapolis to complete a Phase |
ESA Area Survey over a 520 square acre area, which included over 1,800 parcels.
The purpose of the Area Survey was to identify Brownfield sites and Active
Potential Sites of Concern. This information was gathered within a 30-day time
period and presented to the City of Indianapolis. The funding for this Area Survey
was provided by an USEPA Brownfield Grant. Mr. Scarpone participated in the
data evaluation and field activities.

e Environmental Construction Project Management
Project Manager of Superfund RRA in Indiana with a budget of 4 million dollars.
The RRA included final design, earthwork, construction and operation of the largest
soil vapor extraction system in Indiana.

e Brownfield Project Management — Vincennes, IN
Project Manager for SAGI Brownfield Grant. Assisted community in applying for

and receiving grant money. Project involved Phase Il assessment of a former bulk
plant. Long term goals are to establish a historical city park on the property.
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GREG SCARPONE, LPG

Professional Affiliations:

DIRECTOR OF ENVIRONMENTAL SERVICES

e Bedrock Assessment Project

Directed deep aquifer project for the Indiana Geological Survey. He utilized
packers to sample discrete stratigraphic units at various depths. The pilot study was
used to assist policy decision making regarding reinjection wells

e Subsurface Stratigraphy Project

Conducted baseline environmental study for major airline at proposed maintenance
facility. The study defined and classified hydrostratigraphic units within glacial
deposits beneath the site.

e Brownfield Grants — Phase Il Projects

Managed several Brownfield Phase Il investigations for various communities in
Indiana. Assisted the communities in applying for and receiving grant money to
fund the projects. Several sites have been redeveloped, adding jobs and tax revenues
for the communities.

Former President - Indiana Geologists

Former Board of Directors — Professional Geologists of Indiana
Licensed Professional Geologist Indiana Certification No. 2030
Alumni Advisory Board - BSU Geology Department

Ball State University — Instructor of Geology



IWM CONSULTING TROY A. SMITH

PRESIDENT
Professional Mr. Smith has approximately 14 years of professional experience in landfill and
Qualifications: environmental consulting and has been located in the Indiana market for over 12 years.

Mr. Smith spent over 10 years as the sales manager for Waste Management for all
Landfills in Indiana. Managed 10 landfills in Indiana and Illinois for business
development, including Adams Center Subtitle C facility, had revenue responsibility
of over 80 million annually in transportation and disposal. Mr. Smith also has 3 years
experience as business development manager for one of the largest environmental
consulting companies in Indiana.

Mr. Smith performed transportation and disposal management for over 1,000 projects
in Indiana.

Education: Bachelor of Science, Animal Science/Agribusiness, Purdue University 1987
29 CFR 1910.120 40 Hour OSHA Health and Safety Training
Advanced Hazardous Materials Manager
Certified CPR and First Aid

Project Experience: e Transportation and Disposal Management for Major Oil Companies

Mr. Smith has provided transportation and disposal options for most major oil
companies such as: Shell Oil, Speedway, Marathon, BP, Clark and many other
regional and independent retail gas providers.

e Transportation and Disposal for Superfund Projects

Mr. Smith has provided transportation and disposal options for many Superfund
projects in the state of Indiana, some projects have exceeded 100,000 tons in disposal.
Examples are: Augustus Hook, Frankfort, Avanti, Indianapolis, Continental Steel,
Kokomo, Union City Lear PCB Clean-up, Uniroyal, Mishawaka.

e Transportation and Disposal for Industrial Waste Companies

Provided transportation and disposal solutions for many Industrial customers such as:
Daimler Chrysler facilities, Nucor Steel, Olin Brass, Visteon and many more.

e Transportation and Disposal for Transfer Stations
Provided transportation and disposal for Independent transfer stations such as:

Martinsville Transfer, Pulaski County Transfer and Boone County Resource Recovery
Systems Transfer.
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IFA Remediation Services Proposal

Petroleum Remediation Grant Brownfield Sites
Regions 1 through 7

State of Indiana

November 3, 2006

Table 1
Site Identification Activities

Professional Staff Unit Rate

Senior Project Manager Hour $102.00
Professional Engineer Hour $83.00
Project Manger Hour $83.00
Staff Project Person Hour $70.00
Senior Technician Hour $55.00
Technician Hour $38.00
CADD Operator Hour $35.00
Administrator Hour $25.00




IFA Remediation Services Proposal

Petroleum Remediation Grant Brownfield Sites
Regions 1 through 7

State of Indiana

November 3, 2006

Table 2
Unit Rates Applicable for all Regions
Professional Staff Rate Misc. Equipment Rental Rate Laboratory Parameters* Rate Other Rate**
. . . BTEX/MTBE+n-Hexane+ Shipping Samples &
Senior Project Manger $102.00|Vehicle/day $100.00 PAH+Naphthalene $110.00 Reports $50.00
. . BTEX/MTBE+n-Hexane+
Professional Engineer e [ $100.00|Naphthalene $33.00piyate Utility Locates $110/hr
Project Manger $83.00[PID/day $75.00(Fractional TPH (VPH & EPH) $302.50|Hotel Room/day $75.00
Staff Project Person $70.00(Interface Probe/day $55.00|BTEX/MTBE $33.00|Per Diem/day $30.00
Senior Technician $55.00|DTW meter/day $12.00|TPH-GRO $22.00| Off-site ROW Permitting |See Below
Technician $38.00|Disposable Bailers/each $10.00|TPH-DRO $22.00
CADD Operator $35.00[Rope/feet $0.15[TPH-ERO/DRO $38.50
Administrator $25.00[Cloves/pair $0.50|{TPH-GRO+ERO/DRO $55.00
Survey Equipment/day $50.00|8 RCRA Metals $71.50
Distilled Water/gallon $2.25]Individual Metals $9.00
Kurz Meter/day $15.00|UST Metals $66.00
DO Meter/day $35.00|PAH or cPAH $77.00
Ice/bag $2.00|Total VOC $71.50
Baggies/each $0.17[Total SVOC $159.50
Paper Towels/roll $1.00{PCB $77.00
Activated Carbon/Ib $1.50[TCLP Lead $66.00
Low Flow Sampling Apparatus $250.00|TCLP Benzene $104.50
Paint Filter $11.00
Flashpoint $27.50
Corrositivity $11.00
Percent Moisture No Charge
TerraCore Samplers $2.00
Tared Vials $1.00

*All prices include standard 7-business day TAT, sample containers with preservatives and coolers, Level Il QA/QC documentation, reports in hard copy and

electronic format. Ten percent mark-up has been added to each analytical parameter.

**|f applicable, off-site permitting costs for the installation of soil borings or monitoring wells will be the unit rate of a staff position plus 10%.



IFA Remediation Services Proposal
Petroleum Remediation Grant Brownfield Sites

Regions 1 through 7

State of Indiana
November 3, 2006

Table 3

Specific Region Unit Rates*

Regional Costs

Region 1 - Southwest

Region 2 - Southeast

Region 3 - Central Northwest

UST System Removal
(<5,000 gallons)

$1,575 - $4,150

$1,575 - $4,150

$1,360 - $4,150

UST System Removal
(>5,000 gallons)

$1,750 - $7.,850

$1,750 - $7.850

$1,520 - $7.850

Petroleum Impacted Soil
Disposal

$22.50/ton - $29.75/ton

$24.00/ton - $29.75/ton

$17.50/ton - $25.00/ton

Petroleum Impacted UST
Contents Disposal and
Transportation

$0.30 - $0.80/gallon and $100/hr - $105/hr

$0.30 - $0.80/gallon and $100/hr - $105/hr

$0.30 - $0.80/gallon and $100/hr - $105/hr

Drum Removal and Disposal

$79 - $105/non haz. drum and
$105 - $400/haz. drum

$79 - $105/non haz. drum and
$105 - $400/haz. drum

$79 - $105/non haz. drum and
$105 - $400/haz. drum

Vacuum Truck Transportation
& Disposal

$95.00/hr - $100/hr and
$0.32/gal - $2.25/gal non-haz. & $2.25/gal -
$6.00/gal haz.

$95.00/hr - $100/hr and
$0.32/gal - $2.25/gal non-haz. & $2.25/gal -
$6.00/gal haz.

$95.00/hr - $100/hr and
$0.32/gal - $2.25/gal non-haz. & $2.25/gal -
$6.00/gal haz.

Solid Waste Disposal

$20.00/ton - $28.50/ton

$20.00/ton - $28.50/ton

$15.00 - $25.00/ton

Transportation to Landfill

$75.00/hr - $85.00/hr

$75.00/hr - $80.00/hr

$75.00/hr - $85.00/hr

Fuel Surcharge

3.0% - 3.5%

3.0% - 3.5%

3.0% - 3.5%

Backfill and Transportation

$12.00/ton -$15.00 /ton and $35/hr (labor)

$12.00/ton -$15.00 /ton and $35/hr (labor)

$12.00/ton -$15.00 /ton and $35/hr (labor)

Geoprobe (Drilling)

$1.200/day - $1.420/day

$1,200/day - $1,420/day

$1,200/day - $1,420/day

Geophysical Survey

$1,950 - $2,450

$1,950 - $2,450

$1,950 - $2,450

Monitoring Well Installation
(<20 ft.)

$910 - $1,080

$910 - $1,080

$910 - $1,080

Monitoring Well Installation
(20-30 ft.)

$1300 - $1,520

$1300 - $1,520

$1300 - $1,520

Monitoring Well Installation
(31-45 ft.)

$1900 - $2,240

$1900 - $2,240

$1900 - $2,240

Monitoring Well Installation
(45-60 ft.)

$2,580 - $2,890

$2,580 - $2,890

$2,580 - $2,890

*The above costs do not include Mob/Demob charges or Per Diem costs. Additionally, tank removal does not include backfill; however, tank removal does include one
drum of residual sludge/product for disposal. Costs do not reflect a 10% mark-up.




IFA Remediation Services Proposal
Petroleum Remediation Grant Brownfield Sites

Regions 1 through 7
State of Indiana

November 3, 2006

Table 3 (Continued)
Specific Region Unit Rates*

Regional Costs

Region 4 - Central

Region 5 - Central Northeast

Region 6 - Northwest

UST System Removal
(<5,000 gallons)

$1,400 - $4,150

$1,400 - $4,150

$1,280 - $5,000

UST System Removal
(>5,000 gallons)

$1,600 - $7.850

$1,600 - $7.850

$1,680 - §7,850

Petroleum Impacted Soil
Disposal

$17.50/ton - $24.00/ton

$13.25/ton - $29.75/ton

$17.50/ton - $29.75/ton

Petroleum Impacted UST
Contents Disposal and
[ Tranportation

$0.30 - $0.80/gallon and $100/hr - $105/hr

$0.30 - $0.80/gallon and $100/hr - $105/hr

$0.30 - $0.80/gallon and $100/hr - $105/hr

Drum Removal and Disposal

$79 - $105/non haz. drum and
$105 - $400/haz. drum

$79 - $105/non haz. drum and $105 -

$400/haz. drum

$79 - $105/non haz. drum and $105

$400/haz. drum

Vacuum Truck Transportation
& Disposal

$95.00/hr - $100/hr and

$0.32/gal - $2.25/gal non-haz. & $2.25/gal -

$6.00/gal haz.

$95.00/hr - $100/hr and
$0.32/gal - $2.25/gal non-haz. & $2.25/gal -
$6.00/gal haz.

$95.00/hr - $100/hr and
$0.32/gal - $2.25/gal non-haz. & $2.25/gal -
$6.00/gal haz.

Solid Waste Disposal

$10.00/ton - $15.00/ton

$15.00 - $20.00

$15.00 - $25.00

Transportation to Landfill

$75.00/hr - $80.00/hr

$75.00/hr - $80.00/hr

$75.00/hr - $80.00/hr

Fuel Surcharge

3.0% - 3.5%

3.0% - 3.5%

3.0% - 3.5%

Backfill and Transportation

$12.00/ton -$15.00 /ton and $35/hr (labor)

$12.00/ton -$15.00 /ton and $35/hr (labor)

$15.00 /ton - $16.00/ton and $35/hr (labor)

Geoprobe (Drilling)

$1.200/day - $1.420/day

$1,200/day - $1,420/day

$1,200/day - $1,420/day

Geophysical Survey

$1,650 - $2,150

$1,950 - $2,450

$2,200 - $2,700

Monitoring Well Installation
(<20 ft.)

$910 - $1,080

$910 - $1,080

$910 - $1,080

Monitoring Well Installation
(20-30 ft.)

$1300 - $1,520

$1300 - $1,520

$1300 - $1,520

Monitoring Well Installation
(31-45 ft.)

$1900 - $2,240

$1900 - $2,240

$1900 - $2,240

Monitoring Well Installation
(45-60 ft.)

$2,580 - $2,890

$2,580 - $2,890

$2,580 - $2,890

*The above costs do not include Mob/Demob charges or Per Diem costs. Additionally, tank removal does not include backfill; however, tank removal does include one

drum of residual sludge/product for disposal. Cost do not reflect a 10% markup.




IFA Remediation Services Proposal
Petroleum Remediation Grant Brownfield Sites

Regions 1 through 7

State of Indiana
November 3, 2006

Table 3 (Continued)
Specific Region Unit Rates™

Regional Costs

Region 7 - Northeast

UST System Removal
(<5,000 gallons)

$1,440 - $4,150

UST System Removal
(>5,000 gallons)

$1,680 - $7,850

Petroleum Impacted Soil
Disposal

$17.50/ton - $29.75/ton

Petroleum Impacted UST
Contents Disposal &
Transportation

$0.30 - $0.80/gallon and $100/hr - $105/hr

Drum Removal and Disposal

$79 - $105/non haz. drum and
$105 - $400/haz. drum

Vacuum Truck Transportation
& Disposal

$95.00/hr - $100/hr and
$0.32/gal - $2.25/gal non-haz. & $2.25/gal -
$6.00/gal haz.

Solid Waste Disposal

$10.00-$20.00

Transportation to Landfill

$75.00/hr - $90.00/hr

Fuel Surcharge

3.0% - 3.5%

Backfill and Transportation

$11.00/ton - $15.00/ton and $35/hr (labor)

Geoprobe (Drilling)

$1,200/day - $1,420/day

Geophysical Survey

$2,200 - $2,700

Monitoring Well Installation
(<20 ft.)

$910 - $1,080

Monitoring Well Installation
(20-30 ft.)

$1300 - $1,520

Monitoring Well Installation
(31-45 ft.)

$1900 - $2,240

Monitoring Well Installation
(45-60 ft.)

$2,580 - $2,890

*The above costs do not include Mob/Demob charges or Per Diem costs. Additionally, tank removal does not include
backfill; however, tank removal does include one drum of residual sludge/product for disposal.
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Petroleum Remediation Experience




Petroleum Remediation Experience Summary Table
IWM Consulting Group, LLC

Remedial Approach

Last 2 years (IWM established June 2006)

Overall Staff Experience

IWM Consulting Advantage

Soil Excavation

Teamed with E&B Paving for an INDOT project,
supervised dig & haul along SR right-of way.

IWM staff have managed multiple dig & haul projects for BP, Amoco,
ExxonMobil, Mac's Convenience Stores, Marathon, Dairy Mart, INDOT,
various jobbers, and various private clients.

IWM can leverage our relationships within the industry to obtain optimum
disposal pricing across the state.

In-situ soil vapor extraction

Currently performing O&M services at a Superfund site.

IWM staff have managed multiple SVE projects for BP, ExxonMobil and
Marathon.

IWM staff has turnkey experience with SVE, design, installation & O&M.

Ex-situ soil treatment

No current active sites with this technology.

IWM staff have completed two land treatment cells under IDEM
supervision and the sites subsequently received No Further Action status.
Additionally, IWM staff has been involved with constructing a bio-
remediation soil treatment cell at two different landfills.

IWM staff has turnkey experience with land treatment design, installation,
O&M and confirmatory closure sampling.

GW extraction & treatment

IWM Consulting is currently operating three dual-phase
remediation systems at petroleum contaminated sites in
Indiana. Additionally, IWM Consulting is operating one
groundwater pump & treat system at a RCRA facility.

IWM staff have managed multiple GW extraction systems for BP, Amoco,

ExxonMobil, Mac's Convenience Stores, Marathon, various jobbers. IWM

staff managed the O&M at a bulk terminal that was treating over 1,000,000
gallons per day.

IWM staff has turnkey experience with groundwater extraction system design,
installation & O&M. IWM also has a licensed wastewater treatment operator on
staff.

In-situ air sparging

No current active sites with this technology.

IWM staff have managed multiple air sparging projects for BP, Amoco,
ExxonMobil, Marathon, and various jobbers.

IWM staff has turnkey experience with air sparging design, installation & O&M|

In-situ biological treatment

No current active sites with this technology.

IWM staff have experience using ORC and HRC to enhance biological
treatment at petroleum and chlorinated solvent sites.

IWM assesses the bio-capacity of each site prior to designing enhanced
biological treatment. This assures optimum results.

In-situ chemical oxidation

IWM has recently completed chemical oxidation
injection project at a dry cleaner site. No current projects
at petroleum sites.

IWM staff have experience with chemical oxidation technology at
chlorinated solvent sites.

IWM leverages our relationships with injection contractors and chemical supply
companies to obtain optimum pricing.

Phytoremediation

No current active sites with this technology

IWM staff was involved in one project with Marathon. Phytoremediation
via poplar trees which provided hydraulic control of the hydrocarbon
plume.

IWM leverages our relationships with contractors and prairie grass/tree supply
companies to obtain optimum pricing.

GW containment/Barrier system

IWM supervised the installation of a thin-layered slurry
wall at a Superfund site

IWM staff have experience at using GW pump & treat technologies to
provide hydraulic control of hydrocarbon plumes.

IWM staff has experience with this technology at petroleum, RCRA and
Superfund sites.

MNA/Risk Analysis

No current sites with on going MNA monitoring &
sampling. IWM Consulting is currently managing 5 sites
that are require RISC Trend Analyses and interpretation.

IWM staff have managed over 100 MNA projects for BP, Amoco,
ExxonMobil, Mac's Convenience Stores, Marathon, and various jobbers.

IWM staff have MNA experience with multiple clients and has contaminant fate
& transport modeling capabilities.

Free Product Removal

No current active sites with free product.

IWM staff have used permanent and mobile remedial technologies to
remove free product from the subsurface.

IWM staff have the experience at small corner gas stations to operating the
largest free product recovery system in Indiana at a bulk terminal.

Other (Oxygen Infusion)

No current projects. However, IWM Consulting recently

received EPA approval for an Enhanced Bioremediation
pilot study at a RCRA facility that involves degrading
chlorinated aliphatic hydrocarbons by aerobic co
metabolism.

IWM staff have experience will three sites that used oxygen infusion
technology.

IWM staff have experience with obtaining partnerships with emerging
technology companies to execute pilot studies at contaminated sites.






